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PART | - THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

Term of Contract

The effective date of the contract is February 1, 2000. The term of the transition period is
from February 1, 2000 through March 31, 2000. The term of the base contract is from
April 1, 2000 through September 30, 2005. The Government may extend the term of the
contract by unilaterally exercising the options pursuant to the clause entitled, "Option to
Extend the Term of the Contract” in Section | for a period of five (5) years.

Principal Place of Performance

The principa place of performance for the contract is Oak Ridge, Tennessee.

Transition Activities

(@

(b)

During the period of the transition, specified in the clause entitled “ Term of
Contract”, in Section F., the Contractor shall perform those activities necessary to
be prepared to assume responsibility for the contract work on April 1, 2000. The
Contractor shall coordinate its activities with DOE and the incumbent contractor
S0 as to accomplish these activities in a manner that will provide an effective
trangition of personnel and work activities while minimizing the cost of this effort.
The scope of activities that are to be performed and the available budget during
this period shall be subject to DOE approval.

The Contractor shall utilize any government furnished facilities and equipment that
are availablein order to minimize costs. The Contractor may, subject to
agreement with the incumbent contractor, utilize incumbent contractor personnel
on aloaned basis or arrange for early transition of employees to the Contractor as
appropriate. In addition, the Contractor may utilize the services of subcontractors
of the incumbent contractor with agreement from the incumbent contractor.
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F-4.

52.242-15 Stop-Work Order. (AUG 1989) -- Alternate | (APR 1984)

(@

(b)

(©)

The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop al, or any part, of the work called for by this
contract for a period of up to 30 days after the order is delivered to the
Contractor, and for any further period to which the parties may agree. The order
shall be specificaly identified as a stop-work order issued under this clause. Upon
receipt of the order, the Contractor shall immediately comply with its terms and
take all reasonable steps to minimize the incurrence of costs allocable to the work
covered by the order during the period of work stoppage. Within a period of up to
30 days after a stop-work order is delivered to the Contractor, or within any
extension of that period to which the parties shall have agreed, the Contracting
Officer shal either:

(D) Cancel the stop-work order; or

2 Terminate the work covered by the order as provided in the Termination
clause of this contract.

If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work. The
Contracting Officer shall make an equitable adjustment in the delivery schedule,
the estimated cost, the fee, or a combination thereof, and in any other terms of the
contract that may be affected, and the contract shall be modified, in writing,
accordingly, if:

@ The stop-work order resultsin an increase in the time required for, or in
the Contractor's cost properly allocable to, the performance of any part of
this contract; and

2 The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided, that, if the Contracting
Officer decides the facts justify the action, the Contracting Officer may
receive and act upon a proposal submitted at any time before final payment
under this contract.

If a stop-work order is not canceled and the work covered by the order is
terminated for the convenience of the Government, the Contracting Officer shall
allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.
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(d) If a stop-work order is not canceled and the work covered by the order is
terminated for default, the Contracting Officer shall alow, by equitable adjustment
or otherwise, reasonable costs resulting from the stop-work order.
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